| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 21/ 00
PAGE : 301 -1
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 382, 150. 56 ROUTE : SRS 3-44-140 & US 40
CALL ORDER : 301 CONTRACT D : M -24892- A COUNTI ES : FAYETTE HENRY
LETTI NG DATE : 08/15/00 10:00 AM DISTRICT  : GREENFIELD DI STRICT RUSH
CONTRACT TIME : 45 WORK DAYS
CONTRACT DESCRI PTI ON RURAL PROJECT(S) : N A
SET- ASI DE :
VENDCR RANKI NG
TOTAL % OVER
RANK VENDOR NO. / NAMVE BI D LOW BI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 308, 784.46 100. 0000%
2 35-1357381 O MARA, DAVE CONTRACTCR $ 319, 009. 50 103. 3113%
3 35-1151771 CALUVET ASPHALT PAVI NG CO $  340,224.39 110. 1818%
4 35-0918397 R ETH R LEY CONSTRUCTI ON $  384,250.00 124. 4395%
| (1) 35-1917625 | (2) 35-1357381 | (3) 35-1151771
| M LESTONE CONTRACTORS, L.P. | O MARA, DAVE CONTRACTOR | CALUVET ASPHALT PAVI NG CO
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e m e o e e e et m e e o e e e e e et m e e e e e eee e memeeooo
SECTI ON 0001  ASPHALT RESURFACE AND HVA PATCHI NG
I I |
0002 105- 06845 LUMP| 3000. 00000 3000. 00| 7500. 00000 7500. 00| 2950. 00000 2950. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  15400. 00000 15400. 00|  15000. 00000 15000. 00| 3140. 00000 3140. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 38827.000 n2 | 1. 23000 47757. 21| 1. 00000 38827. 00| 1. 54000 59793. 58
SURFACE M LLING ASPHALT | | |
0005 305- 05204 770.000 My | 89. 90000 69223. 00| 85. 00000 65450. 00| 89. 77000 69122. 90
HVA FOR PATCHI NG | |
0006 402- 05477 2637.000 My | 43. 00000 113391. 00| 42. 50000 112072. 50| 51. 26000 135172. 62
HVA SURFACE 9.5 nm MAI NLI NE | | |
0007 406- 05520 12.000 My | 200. 00000 2400. 00| 200. 00000 2400. 00 150. 00000 1800. 00
ASPHALT FOR TACK COAT | | |
0008 610- 05527 410.000 My | 73. 00000 29930. 00| 70. 00000 28700. 00| 61. 13000 25063. 30
HVA FOR APPROACHES | | |
0009 801- 06640 73.000 EACH 52. 00000 3796. 00| 70. 00000 5110. 00| 52. 80000 3854. 40
CONSTRUCTI ON SIGN, A | | |
0010 801- 06710 45.000 DAY | 19. 00000 855. 00| 25. 00000 1125. 00| 18. 48000 831. 60
FLASH NG ARROW SI GN | | |
0011 801- 06775 LUMP|  10500. 00000 10500. 00|  16000. 00000 16000. 00|  23224. 10000 23224. 10
MAI NTAI NI NG TRAFFI C | | |
0012 808- 06713 240.000 m | 1. 05000 252. 00| 0. 75000 180. 00| 1. 06000 254. 40
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0013 808- 06714 4980.000 m | 0. 17000 846. 60| 0. 75000 3735. 00 0. 17000 846. 60
LINE, PAINT, SOLID, YELLOW 100 mm | | |
0014 808- 06723 18.000 EACH 45. 00000 810. 00| 40. 00000 720. 00| 44. 35000 798. 30

PAVEMENT MESSACE MARKI NGS, PAINT, LANE |
I NDI CATI ON' ARROW [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/21/00
PAGE : 301 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 382, 150. 56 ROUTE : SRS 3-44-140 & US 40
CALL ORDER . 301 CONTRACT I D : M -24892-A COUNTI ES : FAYETTE HENRY
LETTI NG DATE : 08/15/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT RUSH
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1357381 | (3) 35-1151771
| M LESTONE CONTRACTORS, L.P. | O MARA, DAVE CONTRACTOR | CALUVET ASPHALT PAVI NG CO
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0015 808-06724 10. 000 EACH 58. 00000 580. 00| 50. 00000 500. 00| 57. 03000 570. 30
PAVEMENT MESSAGE MARKI NGS, PAINT, WORD | | |
ONLY | | |
0016 808- 06726 231.000 m | 1. 40000 323. 40| 4. 00000 924. 00| 1. 42000 328. 02
TRANSVERSE NMARKI NGS, PAI NT, STCP LI NE, | | |
600 mMm | | |
0017 808- 75100 441.000 m | 0. 25000 110. 25| 1. 00000 441. 00| 0. 25000 110. 25
TRANSVERSE NMARKI NGS, PAI NT, CROSSWALK | | |
LINE, 150 nm | | |
0018 808- 75140 2.000 EACH 375. 00000 750. 00| 250. 00000 500. 00| 369. 61000 739. 22
PAVEMENT MESSAGE MARKI NGS, PAINT, WORD | | |
RXR I I I
0019 402- 05468 8.000 M | 270. 00000 2160. 00| 150. 00000 1200. 00| 185. 90000 1487. 20
HVA BASE 25.0 mm NMAI NLI NE | |
0020 506- 06333 35.000 n2 | 150. 00000 5250. 00| 425. 00000 14875. 00| 253. 44000 8870. 40
PCCP PATCHI NG FULL DEPTH |
0021 732-06674 5.000 n2 | 290. 00000 1450. 00| 750. 00000 3750. 00| 253. 44000 1267. 20
GROUT I I I
SECTI ON TOTALS | $ 308, 784. 46| $ 319, 009. 50| $ 340, 224. 39
...................................................................... e
CONTRACT TOTALS | $ 308, 784. 46| $ 319, 009. 50| $ 340, 224. 39




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/21/00
PAGE : 301 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 382, 150. 56 ROUTE : SRS 3-44-140 & US 40
CALL ORDER . 301 CONTRACT I D : M -24892-A COUNTI ES : FAYETTE HENRY
LETTI NG DATE : 08/15/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT RUSH

SET- AS| DE :

| (4) 35-0918397 | |
| RETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001  ASPHALT RESURFACE AND HVA PATCHI NG

[
0002 105-06845 LUWP| 3000. 00000 3000. 00|

PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | |
| NDI CATI ON' ARROW | [

0015 808- 06724 10. 000 EACH 75. 00000 750. 00|
PAVEMENT MESSAGE MARKI NGS, PAINT, WORD | |
ONLY | |

0016 808- 06726 231.000 m | 9. 00000 2079. 00|
TRANSVERSE MARKI NGS, PAINT, STCP LINE, | |
600 nm | |

0017 808- 75100 441.000 m | 3.00000 1323. 00|

TRANSVERSE MARKI NGS, PAINT, CROSSWALK | [
LI NE, 150 mm | |
0018 808- 75140 2.000 EACH| 300. 00000 600. 00|
PAVEMENT MESSAGE MARKI NGS, PAINT, WORD | |
RXR | |

I

I

CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  14000. 00000 14000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 38827.000 n2 | 1. 90000 73771. 30| |
SURFACE M LLI NG, ASPHALT | | |
0005 305- 05204 770.000 My | 116. 00000 89320. 00| |
HVA FOR PATCHI NG | | |
0006 402- 05477 2637.000 My | 43.00000 113391. 00| |
HVA SURFACE 9.5 mm MAI NLI NE | | |
0007 406- 05520 12.000 My | 185. 00000 2220. 00| |
ASPHALT FOR TACK COAT | | |
0008 610- 05527 410.000 My | 95. 00000 38950. 00| |
HVA FOR APPROACHES | | |
0009 801- 06640 73.000 EACH 55. 00000 4015. 00| |
CONSTRUCTI ON SI GN, A | | |
0010 801- 06710 45.000 DAY | 19. 00000 855. 00| |
FLASHI NG ARROW S| GN | | |
0011 801-06775 LUMP|  19999. 70000 19999. 70| |
MAI NTAI NI NG TRAFFI C | | |
0012 808- 06713 240.000 m | 0. 30000 72. 00| |
LINE, PAINT, SOLID, WA TE, 100 mm | | |
0013 808- 06714 4980.000 m | 0. 30000 1494. 00| |
LINE, PAINT, SOLID, YELLOW 100 mm | | |
0014 808- 06723 18.000 EACH 50. 00000 900. 00| |
I

I

I

I

[

I

I

I

I

I

I

I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/21/00
PAGE : 301 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 382, 150. 56 ROUTE : SRS 3-44-140 & US 40
CALL ORDER . 301 CONTRACT I D : M -24892-A COUNTI ES : FAYETTE HENRY
LETTI NG DATE : 08/15/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT RUSH

SET- AS| DE :

| (4) 35-0918397 | |

| RETH RILEY CONSTRUCTION | |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0019 402- 05468 8.000 My | 120. 00000 960. 00| |
HVA BASE 25.0 mm MAI NLI NE | [ |
0020 506- 06333 35.000 n2 | 390. 00000 13650. 00| |
PCCP PATCHI NG, FULL DEPTH | | |
0021 732-06674 5.000 n2 | 580. 00000 2900. 00| |
GraUT I I I
SECTI ON TOTALS | $ 384, 250.00] |

------------------------------------------ o o m e e e o e e et e e e e et e e e et o e e e e e e e e e e e meeiaoaoo--

CONTRACT TOTALS | $  384,250.00]| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 08/21/00
PAGE : 321 -1

ENG NEER S ESTIMATE: $ 108, 921. 09 ROUTE : STATE PARK
CALL ORDER : 321 CONTRACT ID : M -24929-A COUNTI ES : SPENCER
LETTI NG DATE : 08/15/00 10:00 AM DI STRI CT VI NCENNES DI STRI CT
CONTRACT TIME : 20 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : N A
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWBI D
1  35-0626844 RUDCLPH, J.H & QO $ 99, 892. 50 100. 0000%
2 35-1139301 E & B PAVING |NC $ 106, 737. 00 106. 8518%
| (1) 35-0626844 | (2) 35-1139301 [
| RUDOLPH, J.H. & CO | E & B PAVING, | NC. |
LINE NO/ | TEM CODE / ALT [ [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ e
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 105- 06790 3.000 M | 825. 00000 2475. 00| 2400. 00000 7200. 00|
FIELD OFFI CE, 27.9 n2 | | |
0002 110- 01001 LUMP| 4800. 00000 4800. 00| 5000. 00000 5000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0003 303- 04095 375.000 My | 12. 70000 4762. 50| 22. 00000 8250. 00|
COMPACTED AGGREGATE FOR SHOULDER, 0, 73 | | |
0004 402- 05495 400.000 My | 52. 90000 21160. 00| 50. 00000 20000. 00|
HVA WEDGE AND LEVEL | | |
0005 402- 05497 1200.000 My | 52. 90000 63480. 00| 50. 00000 60000. 00|
HVA FOR PARK ROAD | | |
0006 406- 05520 5.100 My | 150. 00000 765. 00| 200. 00000 1020. 00|
ASPHALT FOR TACK COAT | | |
0007 801- 06640 3.000 EACH 150. 00000 450. 00| 89. 00000 267. 00|
CONSTRUCTI ON SI GN, A | | |
0008 801- 06775 LUMP| 2000. 00000 2000. 00| 5000. 00000 5000. 00|
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 99, 892. 50| $ 106, 737. 00|
__________________________________________ g
CONTRACT TOTALS | $ 99, 892. 50| $ 106, 737. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/21/00
PAGE : 341 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 210, 487. 05 RQUTE : US 27
CALL ORDER . 341 CONTRACT ID : M-24999-A COUNTI ES : UNI ON
LETTI NG DATE : 08/15/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 11/22/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1817574 YARDBERRY LANDSCAPE $  159,416.58 100. 0000%
2 35-1917625 M LESTONE CONTRACTCRS, L. P. $  162,472.85 101. 9171%
3 35-1549010 MCALI STER EXCAVATI NG CO $  176,112.94 110. 4734%
4 35-1128289 BEATY CONSTRUCTI ON, | NC. $  185,570. 40 116. 4059%
5  35-1991044 JOHNSON COVPANY, | NC. $  186,135.25 116. 7602%
6 35-1357381 O MARA, DAVE CONTRACTCR $  187,123.65 117. 3802%
7  35-1954982 T C | NCORPORATED $  224,267.31 140. 6800%
| (1) 35-1817574 | (2) 35-1917625 | (3) 35-1549010
| YARDBERRY LANDSCAPE | M LESTONE CONTRACTORS, L. P. | MCALI STER EXCAVATI NG CO
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ Ao m m e e e e e et m e e e e et e e e e e e e e e e e e e e e meeeeoao-o
SECTION 0001  SMALL STRUCTURE REPLACEMENT
I I |
0001 105- 06790 4.000 MOS | 1750. 00000 7000. 00| 2000. 00000 8000. 00| 1500. 00000 6000. 00
FIELD OFFICE, 27.9 n2 | | [
0002 105- 06845 LUMP| 4800. 00000 4800. 00| 5800. 00000 5800. 00| 4000. 00000 4000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP| 5000. 00000 5000. 00| 8000. 00000 8000. 00| 8000. 00000 8000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 2000. 00000 2000. 00| 1600. 00000 1600. 00| 1500. 00000 1500. 00
CLEARI NG RI GHT OF WY | |
0005 202- 02271 1.000 EACH 350. 00000 350. 00| 1500. 00000 1500. 00| 200. 00000 200. 00
HEADWALL, REMOVE | | |
0006 203- 02000 10.000 n8 | 65. 00000 650. 00| 68. 00000 680. 00| 110. 00000 1100. 00
EXCAVATI ON,  COMMON | | |
0007 203- 02070 381.000 n8 | 16. 00000 6096. 00| 25. 00000 9525. 00| 21. 50000 8191. 50
BORROW | |
0008 211- 02060 16.200 n8 | 35. 00000 567. 00| 22. 00000 356. 40 166. 00000 2689. 20
B BORROW FOR STRUCTURE BACKFI LL | | |
0009 303- 94433 205.800 n8 | 31. 50000 6482. 70| 49. 00000 10084. 20| 37. 00000 7614. 60
AGGREGATE, 12 | | |
0010 305- 06082 92.000 My | 85. 00000 7820. 00| 116. 65000 10731. 80| 120. 00000 11040. 00
HVA PATCHI NG FOR ASPHALT PAVEVENT | | |
0011 615- 06490 9.000 EACH 200. 00000 1800. 00| 170. 00000 1530. 00| 175. 00000 1575. 00
RIGHT OF WAY MARKER | | |
0012 616- 02320 166.600 n2 | 4.00000 666. 40| 2. 80000 466. 48| 2. 86000 476. 48

GEOTEXTI LES | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/21/00
PAGE : 341 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 210, 487. 05 RQUTE : US 27
CALL ORDER . 341 CONTRACT ID : M-24999-A COUNTI ES : UNI ON
LETTI NG DATE : 08/15/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1817574 | (2) 35-1917625 | (3) 35-1549010
| YARDBERRY LANDSCAPE | M LESTONE CONTRACTORS, L. P. | MCALI STER EXCAVATI NG CO
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 616- 06405 75.200 My | 35. 00000 2632. 00| 56. 00000 4211. 20| 24. 00000 1804. 80
R PRAP, REVETNMENT | | |
0014 621-01004 1.000 EACH 700. 00000 700. 00| 700. 00000 700. 00| 650. 00000 650. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0015 621- 06559 1165.000 n2 | 0. 80000 932. 00| 1. 60000 1864. 00| 1. 45000 1689. 25
MULCHED SEEDI NG R | | |
0016 621- 06570 43.200 nB | 35. 00000 1512. 00| 45. 00000 1944. 00| 25. 00000 1080. 00
TCOP SO L | | |
0017 702-51015 34.200 nm8 | 500. 00000 17100. 00| 500. 00000 17100. 00| 390. 00000 13338. 00
CONCRETE, B, FOOTI NGS | | |
0018 703-51030 2401.800 kg | 1. 75000 4203. 15| 1. 40000 3362. 52| 1. 45000 3482. 61
REI NFORCI NG STEEL | |
0019 714-06249 22.320 m | 2460. 64000 54921. 48| 2500. 00000 55800. 00| 3200. 00000 71424.00

CULVERT, PRECAST 3 SIDED, REINFORCED | | |
CONCRETE, 3600mm X 1800 nm | |

0020 714- 44240 30.600 n8 | 506. 00000 15483. 60| 50. 00000 1530. 00| 460. 00000 14076. 00
CONCRETE, A, STRUCTURES | | |

0021 715- 05119 19.500 m | 85. 00000 1657. 50| 95. 00000 1852. 50| 92. 00000 1794. 00
PIPE, TYPE 1, CROULAR 375 nm [ [ |

0022 715- 06507 30.000 m | 90. 00000 2700. 00| 120. 00000 3600. 00| 71. 00000 2130. 00
PIPE, RCP, I, D0.3=60, 450 mm | | |

0023 715- 46005 1.000 EACH 375. 00000 375. 00| 550. 00000 550. 00| 250. 00000 250. 00
Pl PE END SECTION, 375 mm | |

0024 720- 45405 1.000 EACH 1850. 00000 1850. 00| 1900. 00000 1900. 00| 1200. 00000 1200. 00
MANHOLE, B4 | | |

0025 720- 90547 1.000 EACH 1800. 00000 1800. 00| 1600. 00000 1600. 00| 1050. 00000 1050. 00
CATCH BASIN, A7 | |

0026 801- 04308 4.000 EACH 224. 25000 897. 00| 95. 00000 380. 00| 150. 00000 600. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0027 801- 06605 8.000 EACH 74. 75000 598. 00| 70. 00000 560. 00| 85. 00000 680. 00
BARRI CADE, I11A | |

0028 801- 06606 4.000 EACH 99. 00000 396. 00| 70. 00000 280. 00| 100. 00000 400. 00
BARRI CADE, |11B | |

0029 801- 06625 34.000 EACH 83. 00000 2822. 00| 80. 00000 2720. 00| 100. 00000 3400. 00
DETOUR ROUTE MARKER ASSEMBLY | | |

0030 801- 06640 16.000 EACH 102. 00000 1632. 00| 70. 00000 1120. 00| 75. 00000 1200. 00
CONSTRUCTI ON SI GN, A | | |

0031 801- 06775 LUMP| 2500. 00000 2500. 00| 2000. 00000 2000. 00| 2500. 00000 2500. 00
MAI NTAI NI NG TRAFFI C | | |

0032 804- 06770 10.000 EACH 25. 00000 250. 00| 17. 00000 170. 00| 14. 00000 140. 00

DELI NEATOR POST | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $

CALL ORDER @ 341
LETTI NG DATE : 08/15/00 10:00 AM

210, 487. 05
CONTRACT I D :
DI STR CT :

SET- AS| DE :

M -24999- A
GREENFI ELD DI STRI CT

COUNTI ES :

DATE : 08/21/00

PAGE : 341 -3
RQUTE : US 27
UNI ON

| (1) 35-1817574

| YARDBERRY LANDSCAPE

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE
__________________________________________ I
0033 808- 06712 33.500 m | 7.30000
LINE, PAINT, BROKEN, YELLON 100 mm |
0034 808- 06714 134.000 m | 7.30000
LINE, PAINT, SOLID, YELLON 100 nm |
SECTI ON TOTALS | $
__________________________________________ P

| (2) 35-1917625

AMOUNT|  UNIT PRI CE

T s s 0000
978.20} 5. 70000
159,416.58" $

Ulse atess T s

| (3) 35-1549010

| M LESTONE CONTRACTORS, L. P. | MCALI STER EXCAVATI NG CO

AMOUNT| UNIT PRICE AMOUNT
T Meoes oo 167.50
763. SOI 5. 00000 670. 00
162, 472. 85|I $ 176, 112. 94
ez aroes $  176,112.94




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/21/00
PACGE : 341 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 210, 487. 05 RQUTE : US 27
CALL ORDER . 341 CONTRACT ID : M-24999-A COUNTI ES : UNI ON
LETTI NG DATE : 08/15/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1128289 | (5) 35-1991044 | (6) 35-1357381
| BEATY CONSTRUCTI ON, | NC. | JOHNSON COVPANY, | NC. | O MARA, DAVE CONTRACTOR
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

CULVERT, PRECAST 3 SI DED, REI NFORCED [
CONCRETE, 3600mm X 1800 nm |

0001 105- 06790 4.000 MOS | 750. 00000 3000. 00| 1100. 00000 4400. 00| 925. 00000 3700. 00
FI ELD OFFI CE, 27.9 n2 | |

0002 105- 06845 LUMP| 3500. 00000 3500. 00| 4100. 00000 4100. 00| 3500. 00000 3500. 00
CONSTRUCTI ON ENGl NEERI NG | |

0003 110- 01001 LUMP| 9300. 00000 9300. 00| 9800. 00000 9800.00]  10000. 00000 10000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |

0004 201-52370 LUMP| 1856. 00000 1856. 00| 1900. 00000 1900. 00| 1500. 00000 1500. 00
CLEARI NG RI GHT OF WAY |

0005 202-02271 1.000 EACH 2500. 00000 2500. 00| 1000. 00000 1000. 00| 4800. 00000 4800. 00
HEADWALL, REMOVE | |

0006 203- 02000 10.000 n8 | 25. 00000 250. 00| 35. 00000 350. 00| 450. 00000 4500. 00
EXCAVATI ON,  COVVON | | |

0007 203- 02070 381.000 n8 | 25. 00000 9525. 00| 22. 50000 8572. 50| 22. 00000 8382. 00
BORROW | | |

0008 211- 02060 16.200 n8 | 36. 00000 583. 20| 22. 50000 364. 50| 175. 00000 2835. 00
B BORROW FOR STRUCTURE BACKFI LL | | |

0009 303- 94433 205.800 n8 | 51. 00000 10495. 80| 22. 50000 4630. 50| 29. 00000 5968. 20
AGGREGATE, 12 | | |

0010 305- 06082 92.000 My | 118. 00000 10856. 00| 109. 00000 10028. 00| 135. 00000 12420. 00
HVA PATCH NG FOR ASPHALT PAVENENT | | |

0011 615- 06490 9.000 EACH| 150. 00000 1350. 00| 115. 00000 1035. 00| 175. 00000 1575. 00
Rl GHT OF WAY MARKER | | |

0012 616- 02320 166.600 2 | 3. 00000 499. 80| 5. 00000 833. 00| 3. 00000 499. 80
GEOTEXTI LES | | |

0013 616- 06405 75.200 My | 30. 00000 2256. 00| 25. 00000 1880. 00| 24. 00000 1804. 80
Rl PRAP, REVETMENT | | |

0014 621-01004 1.000 EACH 700. 00000 700. 00| 700. 00000 700. 00| 700. 00000 700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0015 621- 06559 1165.000 n2 | 1. 50000 1747. 50| 1. 45000 1689. 25| 1. 50000 1747.50
MULCHED SEEDI NG R | | |

0016 621- 06570 43.200 n8 | 32. 00000 1382. 40| 50. 00000 2160. 00| 45. 00000 1944. 00
TOP SO L | | |

0017 702-51015 34.200 8 | 650. 00000 22230. 00| 320. 00000 10944. 00| 495. 00000 16929. 00
CONCRETE, B, FOOTI NGS | | |

0018 703-51030 2401.800 kg | 1. 50000 3602. 70| 1. 60000 3842. 88| 2. 00000 4803. 60
REl NFORCI NG STEEL | |

0019 714- 06249 22.320 m | 2700. 00000 60264. 00| 3400. 00000 75888. 00| 3550. 00000 79236. 00

I I
| |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/21/00
PAGE : 341 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 210, 487. 05 ROUTE : US 27
CALL ORDER : 341 CONTRACT 1D : M -24999- A COUNTI ES : UNI ON
LETTI NG DATE : 08/15/00 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-1128289 | (5) 35-1991044 | (6) 35-1357381
| BEATY CONSTRUCTI ON, | NC. | JOHNSON COMPANY, | NC. | O MARA, DAVE CONTRACTCR
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
0020 714- 44240 30.600 n8 | 450. 00000 13770. 00| 690. 00000 21114. 00| 100. 00000 3060. 00
CONCRETE, A, STRUCTURES | | |
0021 715-05119 19.500 m | 103. 00000 2008. 50| 100. 00000 1950. 00| 135. 00000 2632. 50
PIPE, TYPE 1, C RCULAR 375 mm | | |
0022 715- 06507 30.000 m | 105. 00000 3150. 00| 75. 00000 2250. 00| 105. 00000 3150. 00
PIPE, RCP, |1, DO.3=60, 450 mm | | |
0023 715- 46005 1.000 EACH 125. 00000 125. 00| 350. 00000 350. 00| 275. 00000 275. 00
Pl PE END SECTI ON, 375 nm | | |
0024 720- 45405 1.000 EACH| 1400. 00000 1400. 00| 2000. 00000 2000. 00| 1300. 00000 1300. 00
MANHOLE, B4 | | |
0025 720- 90547 1.000 EACH| 1000. 00000 1000. 00| 2000. 00000 2000. 00| 1200. 00000 1200. 00
CATCH BASI N, A7 | |
0026 801- 04308 4.000 EACH 95. 00000 380. 00| 200. 00000 800. 00| 95. 00000 380. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0027 801- 06605 8.000 EACH 75. 00000 600. 00| 70. 00000 560. 00| 70. 00000 560. 00
BARRI CADE, |I11A | |
0028 801- 06606 4.000 EACH 75. 00000 300. 00| 100. 00000 400. 00| 70. 00000 280. 00
BARRI CADE, |11B | |
0029 801- 06625 34.000 EACH 85. 00000 2890. 00| 85. 00000 2890. 00| 75. 00000 2550. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0030 801- 06640 16. 000 EACH| 75. 00000 1200. 00| 90. 00000 1440. 00| 70. 00000 1120. 00
CONSTRUCTI ON SIGN, A | | |
0031 801-06775 LUVP|  11741.00000 11741. 00| 5000. 00000 5000. 00| 2500. 00000 2500. 00
MAI NTAI NI NG TRAFFI C | | |
0032 804- 06770 10. 000 EACH| 27. 00000 270. 00| 20. 00000 200. 00| 35. 00000 350. 00
DELI NEATOR PCST | | I
0033 808- 06712 33.500 m | 5. 00000 167. 50| 6. 35000 212. 72| 5. 50000 184. 25
LI NE, PAINT, BROKEN, YELLOW 100 mm | | |
0034 808- 06714 134.000 m | 5. 00000 670. 00| 6. 35000 850. 90| 5. 50000 737.00
LINE, PAINT, SOLID, YELLON 100 nm | | |
SECTI ON TOTALS | $ 185, 570. 40| $ 186, 135. 25| $ 187, 123. 65
CONTRACT TOTALS | $ 185, 570. 40| $ 186, 135. 25| $ 187, 123. 65




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/21/00
PACGE : 341 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 210, 487. 05 RQUTE : US 27
CALL ORDER . 341 CONTRACT ID : M-24999-A COUNTI ES : UNI ON
LETTI NG DATE : 08/15/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1954982 |
| T C | NCORPORATED |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 SMALL STRUCTURE REPLACEMENT

I
0001 105-06790 4.000 M35 | 2927.00000 11708. 00

CULVERT, PRECAST 3 SI DED, REI NFORCED [
CONCRETE, 3600mm X 1800 nm |

| |
FI ELD OFFI CE, 27.9 n2 | | |
0002 105- 06845 LUMP| 3268. 00000 3268. 00| |
CONSTRUCTI ON ENGl NEERI NG | | |
0003 110- 01001 LUMP| 5642. 00000 5642. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP| 2527. 00000 2527. 00| |
CLEARI NG RI GHT OF WAY | | [
0005 202- 02271 1.000 EACH| 7368. 00000 7368. 00| |
HEADWALL, REMOVE | |
0006 203- 02000 10.000 nB | 22. 70000 227.00| |
EXCAVATI ON,  COVVON | | |
0007 203- 02070 381.000 n8 | 52. 90000 20154. 90| |
BORROW | [ |
0008 211- 02060 16.200 nB | 61. 40000 994. 68| |
B BORROW FOR STRUCTURE BACKFI LL | | |
0009 303- 94433 205.800 n8 | 53. 00000 10907. 40| |
AGGREGATE, 12 | | |
0010 305- 06082 92.000 My | 144. 00000 13248. 00| |
HVA PATCH NG FOR ASPHALT PAVENENT | | |
0011 615- 06490 9.000 EACH 209. 00000 1881. 00| |
Rl GHT OF WAY MARKER | | |
0012 616- 02320 166.600 n | 22. 90000 3815. 14| |
GEOTEXTI LES | | |
0013 616- 06405 75.200 My | 39. 00000 2932. 80| |
Rl PRAP, REVETMENT | [
0014 621-01004 1.000 EACH 850. 00000 850. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0015 621- 06559 1165.000 n2 | 1. 90000 2213. 50| |
MULCHED SEEDI NG R | | |
0016 621- 06570 43.200 n8 | 40. 50000 1749. 60| |
TOP SO L | | |
0017 702-51015 34.200 n8 | 410. 40000 14035. 68| |
CONCRETE, B, FOOTI NGS | | |
0018 703-51030 2401.800 kg | 2. 40000 5764. 32| |
REl NFORCI NG STEEL |
0019 714- 06249 22.320 m | 2922. 00000 65219. 04| |
I I
| |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/21/00
PAGE : 341 -7
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 210, 487. 05 ROUTE : US 27
CALL ORDER : 341 CONTRACT 1D : M -24999- A COUNTI ES : UNI ON
LETTI NG DATE : 08/15/00 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (7) 35-1954982 | |
| T C | NCORPORATED | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
0020 714- 44240 30.600 n8 | 940. 00000 28764. 00| |
CONCRETE, A, STRUCTURES | |
0021 715-05119 19.500 m | 72. 00000 1404. 00| |
PIPE, TYPE 1, C RCULAR 375 mm | | |
0022 715- 06507 30.000 m | 82. 00000 2460. 00| |
PIPE, RCP, |1, DO.3=60, 450 mm | [ |
0023 715- 46005 1.000 EACH| 896. 00000 896. 00| |
Pl PE END SECTI ON, 375 nm | | |
0024 720- 45405 1.000 EACH| 1642. 00000 1642. 00| |
MANHOLE, B4 | | |
0025 720- 90547 1.000 EACH| 1475. 00000 1475. 00| |
CATCH BASI N, A7 | | |
0026 801- 04308 4.000 EACH 275. 00000 1100. 00| |
ROAD CLOSURE SI GN ASSEMBLY | [
0027 801- 06605 8.000 EACH| 84. 00000 672. 00| |
BARRI CADE, |I11A | | |
0028 801- 06606 4.000 EACH| 117. 00000 468. 00| |
BARRI CADE, |11B | | |
0029 801- 06625 34.000 EACH| 98. 00000 3332. 00| |
DETOUR ROUTE MARKER ASSEMBLY | |
0030 801- 06640 16.000 EACH 116. 00000 1856. 00| |
CONSTRUCTI ON SIGN, A | | |
0031 801- 06775 LUMP| 4106. 00000 4106. 00| |
MAI NTAI NI NG TRAFFI C | | |
0032 804- 06770 10.000 EACH 19. 60000 196. 00| |
DELI NEATOR PCST | | I
0033 808- 06712 33.500 m | 8. 30000 278. 05| |
LI NE, PAINT, BROKEN, YELLOW 100 mm | | |
0034 808- 06714 134.000 m | 8. 30000 1112. 20| |
LINE, PAINT, SOLID, YELLON 100 nm | | |
SECTI ON TOTALS | $ 224, 267. 31| [

CONTRACT TOTALS [




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/21/00
PAGE : 361 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 415, 535. 21 ROQUTE : 37
CALL ORDER . 361 CONTRACT ID : M-25007-A COUNTI ES : MONRCE
LETTI NG DATE : 08/15/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TI ME : 30 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1991044 JOHNSON COVPANY, | NC. $  363,309.15 100. 0000%
2 35-1139301 E & B PAVING |NC $  431,971.38 118. 8991%
3 35-0918397 R ETH R LEY CONSTRUCTI ON $ 454, 402.02 125. 0731%
4 35-1357381 O MARA, DAVE CONTRACTCR $  457,474.16 125. 9187%
5  35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $  464,853.35 127. 9498%
6  35-1878024 RAGLE, INC. $  488,433.18 134. 4400%
7 35-0999231 HUNT PAVI NG COMPANY, | NC. $  508,884.65 140. 0693%
8  35-1479719 M LLER & SONS MASONRY $  531,007.47 146. 1585%
9  35-0906416 WEDDLE BROTHERS CONSTRUCTI ON $  544,387.51 149. 8413%
10 35- 1875662 CRIDER & CRIDER | NC. $  581,715.80 160. 1159%
| (1) 35-1991044 | (2) 35-1139301 | (3) 35-0918397
| JOHNSON COVPANY, | NC. |E & B PAVING, |NC. | RIETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m e et e e e e e o e e e e e e m e e e et e e e e e e e e e e e o e meeeoaon
SECTI ON 0001  FULL DEPTH PATCHI NG CONCRETE
I I |
0001 105- 06790 3.000 M8 | 1100. 00000 3300. 00| 2500. 00000 7500. 00| 2400. 00000 7200. 00
FIELD OFFICE, 27.9 n2 | | |
0002 110- 01001 LUMP|  16274. 45000 16274. 45|  20000. 00000 20000. 00|  22000. 00000 22000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 02240 1522.600 n2 | 21. 00000 31974. 60| 5. 00000 7613. 00| 14. 00000 21316. 40
PAVEMENT, REMOVE | | |
0004 203- 02000 228.400 n8 | 18. 00000 4111. 20| 8. 00000 1827. 20| 78. 00000 17815. 20
EXCAVATI ON,  COVMMON | | |
0005 303- 52308 548.140 My | 15. 00000 8222. 10| 12. 00000 6577. 68 17. 00000 9318. 38
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0006 303- 97820 228.400 My | 18. 00000 4111. 20| 15. 00000 3426. 00| 59. 00000 13475. 60
AGGREGATE, 8 | | |
0007 305- 05206 1824.800 My | 47.00000 85765. 60| 40. 00000 72992. 00| 68. 00000 124086. 40
W DENI NG W TH HVA | | |
0008 406- 05520 2.800 My | 220. 00000 616. 00| 300. 00000 840. 00| 200. 00000 560. 00
ASPHALT FOR TACK COAT [ | |
0009 502- 06329 1522.600 n2 | 50. 00000 76130. 00 45. 00000 68517. 00| 46. 00000 70039. 60
PCCP, 300 mm | | |
0010 503- 03489 374.000 EACH 10. 00000 3740. 00| 20. 00000 7480. 00| 11. 00000 4114. 00
RETROFI TTED Tl E BARS | | |
0011 503- 05240 258.100 m | 15. 00000 3871. 50| 30. 00000 7743. 00| 24. 00000 6194. 40

D-1 CONTRACTI ON JO NT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/21/00
PACGE : 361 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 415, 535. 21 ROQUTE : 37
CALL ORDER . 361 CONTRACT ID : M-25007-A COUNTI ES : MONRCE
LETTI NG DATE : 08/15/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1991044 | (2) 35-1139301 | (3) 35-0918397
| JOHNSON COVPANY, | NC. |E & B PAVING | NC | RFRETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0012 506- 06333 754.620 n2 | 75. 00000 56596. 50| 165. 00000 124512. 30| 110. 00000 83008. 20
PCCP PATCHI NG FULL DEPTH | | |
0013 602- 06646 240.000 m | 40. 00000 9600. 00| 125. 00000 30000. 00| 85. 00000 20400. 00
TEMPORARY CONCRETE BARR! ER | | [
0014 608- 04395 100.000 My | 34. 00000 3400. 00| 230. 00000 23000. 00| 110. 00000 11000. 00
AGGREGATE FOR SHOULDER DRAI NS | | [
0015 801-06208 4000.000 m | 3. 96000 15840. 00| 4. 40000 17600. 00| 3. 60000 14400. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
125 mm | | |
0016 801- 06640 55.000 EACH 90. 00000 4950. 00| 75. 00000 4125. 00| 53. 00000 2915. 00
CONSTRUCTI ON SI GN, A | | |
0017 801-06710 30. 000 DAY | 25. 00000 750. 00| 18. 00000 540. 00| 110. 00000 3300. 00
FLASH NG ARROW S| GN | | |
0018 801-06775 LUWP| 30000. 00000 30000. 00| 25000. 00000 25000. 00| 20000. 00000 20000. 00
MAI NTAI NI NG TRAFFI C | | |
0019 805- 02503 384.000 m | 3. 00000 1152. 00| 1. 50000 576. 00| 1. 60000 614. 40
CABLE, ROADWAY LOOP, 1C 14GA | | |
0020 805- 78510 38.400 m | 5. 00000 192. 00| 5. 50000 211. 20| 5. 80000 222.72
SI GNAL CABLE, 2C 16GA., SHI ELDED | | |
0021 805- 78795 24.000 m | 43. 50000 1044. 00| 43. 50000 1044. 00| 46. 00000 1104. 00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0022 808-06711 52.000 m | 1. 00000 52. 00| 0. 75000 39. 00| 0. 79000 41. 08
LINE, PAINT, BROKEN, WH TE, 100 nm | | [
0023 808-06713 808.000 m | 1. 00000 808. 00| 0. 50000 404. 00| 0. 79000 638. 32
LINE, PAINT, SOLID, WA TE, 100 mm | | [
0024 808-06714 808.000 m | 1. 00000 808. 00| 0. 50000 404. 00| 0. 79000 638. 32
LI NE, PAINT, SCLID, YELLOW 100 mm | | |
SECTI ON TOTALS | $ 363, 309. 15| $ 431, 971. 38| $ 454, 402. 02
------------------------------------------ T ey

CONTRACT TOTALS | $ 363, 309. 15| $ 431, 971. 38| $ 454, 402. 02




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/21/00
PACGE : 361 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 415, 535. 21 ROQUTE : 37
CALL ORDER . 361 CONTRACT ID : M-25007-A COUNTI ES : MONRCE
LETTI NG DATE : 08/15/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1357381 | (5) 35-2040801 | (6) 35-1878024
| O MARA, DAVE CONTRACTOR | GOHVANN ASPHALT & CONSTR., || RAGLE, | NC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 FULL DEPTH PATCHI NG, CONCRETE

I I
0001 105-06790 3.000 M3S | 1150. 00000 3450. 00| 1200. 00000 3600. 00| 800. 00000 2400. 00

FIELD OFFICE, 27.9 n2 | | |

0002 110- 01001 LUMP|  17000. 00000 17000.00|  23000. 00000 23000.00|  24000. 00000 24000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0003 202- 02240 1522.600 n2 | 13. 00000 19793. 80| 14. 00000 21316. 40| 17. 00000 25884. 20
PAVEMENT, REMOVE | | |

0004 203- 02000 228.400 n8 | 19. 00000 4339. 60| 35. 00000 7994. 00| 50. 00000 11420. 00
EXCAVATI ON,  COVMON | | |

0005 303- 52308 548.140 My | 16. 00000 8770. 24| 22. 50000 12333. 15| 22. 00000 12059. 08
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |

0006 303- 97820 228.400 My | 22. 00000 5024. 80| 22. 50000 5139. 00| 22. 00000 5024. 80
AGGREGATE, 8 | |

0007 305- 05206 1824.800 My | 67. 00000 122261. 60| 60. 00000 109488. 00| 70. 00000 127736. 00
W DENI NG W TH HVA | | |

0008 406- 05520 2.800 My | 250. 00000 700. 00| 300. 00000 840. 00| 300. 00000 840. 00
ASPHALT FOR TACK COAT | | |

0009 502- 06329 1522.600 n2 | 67. 00000 102014. 20| 62. 00000 94401. 20| 53. 00000 80697. 80
PCCP, 300 mm | |

0010 503- 03489 374.000 EACH 5. 00000 1870. 00| 15. 00000 5610. 00| 2.00000 748. 00
RETROFI TTED Tl E BARS | |

0011 503- 05240 258.100 m | 25. 00000 6452. 50| 44. 00000 11356. 40 24. 00000 6194. 40
D-1 CONTRACTI ON JO NT | | |

0012 506- 06333 754.620 n2 | 141. 00000 106401. 42| 150. 00000 113193. 00| 125. 00000 94327. 50
PCCP PATCHI NG, FULL DEPTH | | |

0013 602- 06646 240.000 m | 81. 00000 19440. 00| 75. 00000 18000. 00| 120. 00000 28800. 00
TEMPORARY CONCRETE BARRI ER | | |

0014 608- 04395 100.000 My | 19. 00000 1900. 00| 15. 00000 1500. 00| 40. 00000 4000. 00
AGGREGATE FOR SHOULDER DRAI NS | | |

0015 801- 06208 4000.000 m | 3. 45000 13800. 00| 4.00000 16000. 00| 3. 25000 13000. 00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
125 mm | [ |

0016 801- 06640 55.000 EACH 60. 00000 3300. 00| 50. 00000 2750. 00| 50. 00000 2750. 00
CONSTRUCTI ON SIGN, A | | |

0017 801- 06710 30.000 DAY | 16. 00000 480. 00| 15. 00000 450. 00| 40. 00000 1200. 00
FLASH NG ARROW S| GN | | |

0018 801- 06775 LUMP|  16000. 00000 16000. 00|  14800. 00000 14800. 00|  45000. 00000 45000. 00
MAI NTAI NI NG TRAFFI C | | |

0019 805- 02503 384.000 m | 4.00000 1536. 00| 1. 50000 576. 00| 1. 00000 384.00

CABLE, ROADWAY LOOP, 1C 14GA | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/21/00
PAGE : 361 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 415, 535. 21 ROQUTE : 37
CALL ORDER . 361 CONTRACT ID : M-25007-A COUNTI ES : MONRCE
LETTI NG DATE : 08/15/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1357381 | (5) 35-2040801 | (6) 35-1878024
| O MARA, DAVE CONTRACTCR | GOCHVANN ASPHALT & CONSTR., || RAGLE, |NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0020 805- 78510 38.400 m | 5. 00000 192. 00| 5. 50000 211. 20| 2. 25000 86. 40
SI GNAL CABLE, 2C 16GA., SH ELDED | |
0021 805- 78795 24.000 m | 45, 00000 1080. 00| 43. 50000 1044. 00| 26. 25000 630. 00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0022 808-06711 52.000 m | 1. 00000 52. 00| 0. 75000 39. 00| 0. 75000 39.00
LI NE, PAI NT, BROKEN, VWH TE, 100 mm | | |
0023 808-06713 808.000 m | 1. 00000 808. 00| 0. 75000 606. 00| 0. 75000 606. 00
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0024 808-06714 808.000 m | 1. 00000 808. 00| 0. 75000 606. 00| 0. 75000 606. 00
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
SECTI ON TOTALS | $ 457, 474. 16| $ 464, 853. 35| $ 488, 433. 18
__________________________________________ o
CONTRACT TOTALS | $ 457, 474. 16| $ 464, 853. 35| $ 488, 433. 18




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/21/00
PAGE : 361 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 415, 535. 21 ROQUTE : 37
CALL ORDER . 361 CONTRACT ID : M-25007-A COUNTI ES : MONRCE
LETTI NG DATE : 08/15/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (7) 35-0999231 | (8) 35-1479719 | (9) 35-0906416
| HUNT PAVI NG COVPANY, | NC. | M LLER & SONS MASONRY | WEDDLE BROTHERS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 FULL DEPTH PATCHI NG, CONCRETE

I I
0001 105-06790 3.000 MXS | 1416. 91000 4250. 73| 2500. 00000 7500. 00| 1484. 14000 4452. 42

FIELD OFFICE, 27.9 n2 | | |

0002 110- 01001 LUMP|  25000. 00000 25000.00]  37000. 00000 37000.00]  27219. 38000 27219. 38
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0003 202- 02240 1522.600 n2 | 16. 61000 25290. 39| 26. 11000 39755. 09| 20. 43000 31106. 72
PAVEMENT, REMOVE | | |

0004 203- 02000 228.400 n8 | 30. 00000 6852. 00| 25. 00000 5710. 00| 47.07000 10750. 79
EXCAVATI ON,  COVMON | | |

0005 303- 52308 548.140 My | 18. 00000 9866. 52| 18. 00000 9866. 52 18. 99000 10409. 18
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |

0006 303- 97820 228.400 My | 30. 36000 6934. 22| 27. 00000 6166. 80| 33. 77000 7713. 07
AGGREGATE, 8 | |

0007 305- 05206 1824.800 My | 60. 00000 109488. 00| 68. 00000 124086. 40| 63. 15000 115236. 12
W DENI NG W TH HVA | | |

0008 406- 05520 2.800 My | 315. 00000 882. 00| 330. 00000 924. 00| 313. 48000 877.74
ASPHALT FOR TACK COAT | | |

0009 502- 06329 1522.600 n2 | 49. 34000 75125. 08| 67. 00000 102014. 20| 78. 59000 119661. 13
PCCP, 300 mm | |

0010 503- 03489 374.000 EACH 7. 06000 2640. 44| 7. 50000 2805. 00| 10. 97000 4102. 78
RETROFI TTED Tl E BARS | |

0011 503- 05240 258.100 m | 25. 00000 6452. 50| 33. 00000 8517. 30| 42. 49000 10966. 67
D-1 CONTRACTI ON JO NT | | |

0012 506- 06333 754.620 n2 | 138. 66000 104635. 61| 112. 00000 84517. 44| 177. 66000 134065. 79
PCCP PATCHI NG, FULL DEPTH | | |

0013 602- 06646 240.000 m | 65. 21000 15650. 40| 120. 60000 28944. 00| 71. 06000 17054. 40
TEMPORARY CONCRETE BARRI ER | | |

0014 608- 04395 100.000 My | 129. 21000 12921. 00| 180. 00000 18000. 00| 19. 27000 1927. 00
AGGREGATE FOR SHOULDER DRAI NS | | |

0015 801- 06208 4000.000 m | 6. 51000 26040. 00| 3. 90000 15600. 00| 3. 61000 14440. 00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
125 mm | [ |

0016 801- 06640 55.000 EACH 52. 00000 2860. 00| 56. 00000 3080. 00| 52. 09000 2864. 95
CONSTRUCTI ON SIGN, A | | |

0017 801- 06710 30.000 DAY | 66. 50000 1995. 00| 30. 00000 900. 00| 21. 64000 649. 20
FLASH NG ARROW S| GN | | |

0018 801- 06775 LUMP|  68450. 00000 68450.00]  31900. 00000 31900.00|  27444.71000 27444. 71
MAI NTAI NI NG TRAFFI C | | |

0019 805- 02503 384.000 m | 2.10000 806. 40| 1. 75000 672. 00| 1. 71000 656. 64

CABLE, ROADWAY LOOP, 1C 14GA | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/21/00
PACGE : 361 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 415, 535. 21 ROQUTE : 37
CALL ORDER . 361 CONTRACT ID : M-25007-A COUNTI ES : MONRCE
LETTI NG DATE : 08/15/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (7) 35-0999231 | (8) 35-1479719 | (9) 35-0906416
| HUNT PAVI NG COVPANY, | NC. | M LLER & SONS MASONRY | WEDDLE BROTHERS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 805- 78510 38.400 m | 4, 20000 161. 28| 6. 05000 232. 32| 5. 81000 223.10
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0021 805- 78795 24,000 m | 47. 25000 1134. 00| 47. 85000 1148. 40| 47. 83000 1147.92
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0022 808-06711 52.000 m | 0. 83000 43. 16| 1. 00000 52. 00| 0. 85000 44. 20
LI NE, PAI NT, BROKEN, VWH TE, 100 mm | | |
0023 808-06713 808.000 m | 0. 80000 646. 40| 1. 00000 808. 00| 0. 85000 686. 80
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0024 808-06714 808.000 m | 0. 94000 759. 52| 1. 00000 808. 00| 0. 85000 686. 80
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
SECTI ON TOTALS | $ 508, 884. 65| $ 531, 007. 47| $ 544, 387.51
------------------------------------------ e m o m m e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e mmeeeeaeaaaao

CONTRACT TOTALS | $ 508, 884. 65 $  531,007. 47| $  544,387.51




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/21/00
PAGE : 361 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 415, 535. 21 ROQUTE : 37
CALL ORDER . 361 CONTRACT ID : M-25007-A COUNTI ES : MONRCE
LETTI NG DATE : 08/15/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT

SET- AS| DE :

| (10) 35- 1875662 | |
| CRIDER & CRIDER, INC, [ |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 FULL DEPTH PATCHI NG, CONCRETE

I
0001 105-06790 3.000 M3S | 2300. 00000 6900. 00|

|

FIELD OFFICE, 27.9 n2 | | |
0002 110- 01001 LUMP|  27500. 00000 27500. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 02240 1522.600 n2 | 20. 00000 30452. 00| |
PAVEMENT, REMOVE | | |
0004 203- 02000 228.400 n8 | 40. 00000 9136. 00| |
EXCAVATI ON,  COVMON | [ |
0005 303- 52308 548.140 My | 30. 00000 16444. 20| |
COVPACTED AGGREGATE FOR BASE, 0, 53 | [ |
0006 303- 97820 228.400 My | 45. 00000 10278. 00| |
AGGREGATE, 8 | | |
0007 305- 05206 1824.800 My | 60. 00000 109488. 00| |
W DENI NG W TH HVA [ | |
0008 406- 05520 2.800 My | 300. 00000 840. 00| |
ASPHALT FOR TACK COAT | | |
0009 502- 06329 1522.600 n2 | 50. 00000 76130. 00| |
PCCP, 300 mm | | |
0010 503- 03489 374.000 EACH 20. 00000 7480. 00| |
RETROFI TTED Tl E BARS | | |
0011 503- 05240 258.100 m | 40. 00000 10324. 00| |
D-1 CONTRACTI ON JO NT | | |
0012 506- 06333 754.620 n2 | 200. 00000 150924. 00| |
PCCP PATCHI NG, FULL DEPTH | [ |
0013 602- 06646 240.000 m | 200. 00000 48000. 00| [
TEMPORARY CONCRETE BARRI ER | | |
0014 608- 04395 100.000 My | 70. 00000 7000. 00| |
AGGREGATE FOR SHOULDER DRAI NS | | |
0015 801- 06208 4000.000 m | 4. 00000 16000. 00| |
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
125 mm | [ |
0016 801- 06640 55.000 EACH 70. 00000 3850. 00| |
CONSTRUCTI ON SIGN, A | | |
0017 801- 06710 30.000 DAY | 24. 00000 720. 00| |
FLASH NG ARROW S| GN | | |
0018 801-06775 LUMP|  45500. 00000 45500. 00| |
MAI NTAI NI NG TRAFFI C | | |
0019 805- 02503 384.000 m | 4. 40000 1689. 60| |
I

CABLE, ROADWAY LOOP, 1C 14GA | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/21/00
PAGE : 361 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 415, 535. 21 ROQUTE : 37
CALL ORDER . 361 CONTRACT ID : M-25007-A COUNTI ES : MONRCE
LETTI NG DATE : 08/15/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (10) 35-1875662 | |
| CRIDER & CRIDER | NC, | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0020 805- 78510 38.400 m | 5. 00000 192. 00| |
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0021 805-78795 24,000 m | 50. 00000 1200. 00| |
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0022 808-06711 52.000 m | 1. 00000 52. 00| |
LI NE, PAI NT, BROKEN, VWH TE, 100 mm | |
0023 808-06713 808.000 m | 1. 00000 808. 00| |
LINE, PAINT, SCOLID, WH TE, 100 nm | |
0024 808-06714 808.000 m | 1. 00000 808. 00| |
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
SECTI ON TOTALS | $ 581, 715. 80| |
__________________________________________ o
CONTRACT TOTALS | $ 581, 715. 80| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/21/00
PAGE : 381 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 137, 349. 13 ROQUTE : SR 3
CALL ORDER . 381 CONTRACT ID : M -25068-A COUNTI ES : RUSH
LETTI NG DATE : 08/15/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 30 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1817574 YARDBERRY LANDSCAPE $ 125, 175. 88 100. 0000%
2 35-1549010 MCALI STER EXCAVATI NG CO $ 129, 419. 21 103. 3898%
3 35-1991044 JOHNSON COVPANY, | NC, $ 138, 294. 09 110. 4798%
4 35-1357381 O MARA, DAVE CONTRACTCR $ 143, 344. 91 114. 5148%
5  35-1609544 SCHUTT- LOOKABI LL CO $ 152, 638. 11 121. 9389%
6  35-1954982 T C | NCORPORATED $ 160, 383. 00 128. 1261%
7  35-1128289 BEATY CONSTRUCTI ON, | NC. $ 172, 135. 39 137. 5148%
8  35-1917625 M LESTONE CONTRACTORS, L. P. $ 211, 700. 00 169. 1220%
| (1) 35-1817574 | (2) 35-1549010 | (3) 35-1991044
| YARDBERRY LANDSCAPE | MCALI STER EXCAVATI NG CO | JOHNSON COVPANY, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMODUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T ey
SECTI ON 0001  SMALL STRUCTURE REPAI R AND EXTENSI ON
[ I |
0001 105- 06845 LUMP| 4000. 00000 4000. 00| 3000. 00000 3000. 00| 4200. 00000 4200. 00
CONSTRUCTI ON ENG NEERI NG | |
0002 110- 01001 LUMP| 4800. 00000 4800. 00| 5000. 00000 5000. 00| 5996. 50000 5996. 50
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202-51328 LUMP| 5000. 00000 5000.00]  10000. 00000 10000. 00| 7500. 00000 7500. 00
PRESENT STRUCTURE, REMOVE PORTI ONS |, | | |
STR NO 1 | [ [
0004 202-51328 LUMP| 5000. 00000 5000.00]  10000. 00000 10000. 00| 7500. 00000 7500. 00
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 2 | [ |
0005 203- 02000 50.000 n8 | 35. 00000 1750. 00| 32.00000 1600. 00| 18. 00000 900. 00
EXCAVATI ON,  COMVON | | |
0006 203- 02070 550.000 n8 | 15. 00000 8250. 00| 26. 00000 14300. 00| 28. 00000 15400. 00
BORROW | |
0007 303- 94433 125.000 n8 | 32. 00000 4000. 00| 37. 00000 4625. 00| 18. 00000 2250. 00
AGGREGATE, 12 | | |
0008 305- 06082 10.000 My | 100. 00000 1000. 00| 200. 00000 2000. 00| 118. 00000 1180. 00
HVA PATCHI NG FOR ASPHALT PAVENENT | | |
0009 601- 02636 45.720 m | 57. 00000 2606. 04| 57. 00000 2606. 04| 72. 00000 3291. 84
GUARDRAI L, W BEAM NESTED | | [
0010 601- 06037 8.000 EACH| 680. 00000 5440. 00| 675. 00000 5400. 00| 650. 00000 5200. 00
GUARDRAI L END TREATMENT, | | |
0011 601- 99105 243.840 m | 38. 00000 9265. 92| 38. 00000 9265. 92| 35. 00000 8534. 40

GUARDRAI L, WBEAM 1.905 m SPACI NG | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/21/00
PAGE : 381 -2
TABULATI ON CF BI DS

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | |

ENG NEER S ESTI MATE: $ 137, 349. 13 ROQUTE : SR 3
CALL ORDER . 381 CONTRACT ID : M -25068-A COUNTI ES : RUSH
LETTI NG DATE : 08/15/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1817574 | (2) 35-1549010 | (3) 35-1991044
| YARDBERRY LANDSCAPE | MCALI STER EXCAVATI NG CO | JOHNSON COVPANY, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0012 616- 02320 98.300 n2 | 4. 50000 442, 35| 2. 86000 281. 14| 5. 00000 491. 50
GEOTEXTI LES | | |
0013 616- 06405 40.700 M | 36. 00000 1465. 20| 22. 00000 895. 40| 22. 50000 915.75
R PRAP, REVETNMENT | | [
0014 621- 06559 4150.000 n2 | 0. 75000 3112. 50| 0. 52000 2158. 00| 1. 00000 4150. 00
MULCHED SEEDING R | | [
0015 621- 06570 54.600 nB8 | 45. 00000 2457. 00| 35. 00000 1911. 00| 50. 00000 2730. 00
TOP SO L [ | [
0016 702-51015 23.600 n8 | 400. 00000 9440. 00| 410. 00000 9676. 00| 320. 00000 7552. 00
CONCRETE, B, FOOTI NGS | | [
0017 703-51030 8124.600 kg | 1. 65000 13405. 59| 1. 32000 10724. 48| 1. 25000 10155. 75
REI NFORCI NG STEEL | | [
0018 703-51032 2590.500 kg | 1. 75000 4533. 37| 1. 65000 4274. 33| 1. 60000 4144. 80
REI NFORCI NG STEEL, EPOXY CQATED | | |
0019 715-05209 10.000 m | 95. 00000 950. 00| 71. 00000 710. 00| 95. 00000 950. 00
PIPE, TYPE 4, O RCULAR 450 nm [ [ |
0020 715-44240 41.700 nB8 | 600. 00000 25020. 00| 475. 00000 19807. 50| 720. 00000 30024. 00
CONCRETE, A, STRUCTURES | | [
0021 801-04308 5.000 EACH 210. 00000 1050. 00| 90. 00000 450. 00| 200. 00000 1000. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0022 801- 06605 16. 000 EACH 65. 00000 1040. 00| 58. 00000 928. 00| 70. 00000 1120. 00
BARRI CADE, |11A | | [
0023 801- 06606 8.000 EACH 100. 00000 800. 00| 60. 00000 480. 00| 100. 00000 800. 00
BARRI CADE, 111B | | [
0024 801- 06625 39.000 EACH 75. 00000 2925. 00| 85. 00000 3315. 00| 85. 00000 3315. 00
DETOUR ROUTE MARKER ASSEMBLY [ | |
0025 801- 06640 30. 000 EACH| 90. 00000 2700. 00| 60. 00000 1800. 00| 90. 00000 2700. 00
CONSTRUCTI ON SI GN, A | |
0026 801-06775 LUWP| 2800. 00000 2800. 00| 2500. 00000 2500. 00| 2700. 00000 2700. 00
MAI NTAI NI NG TRAFFI C | | [
0027 804-06770 16. 000 EACH 23. 00000 368. 00| 23. 00000 368. 00| 20. 00000 320. 00
DELI NEATCR PCST | | |
0028 808-06712 38.000 m | 2.07000 78. 66| 1. 80000 68. 40| 6. 35000 241. 30
LINE, PAINT, BROKEN, YELLOW 100 nm | | |
0029 808-06713 300.000 m | 2.07000 621. 00| 1. 80000 540. 00| 6. 35000 1905. 00
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0030 808-06714 75.000 m | 2.07000 155. 25] 1. 80000 135. 00| 6. 35000 476. 25
LINE, PAINT, SOLID, YELLON 100 nm | | |
0031 621-01004 1.000 EACH 700. 00000 700. 00| 600. 00000 600. 00| 650. 00000 650. 00
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/21/00
PAGE : 381 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 137, 349. 13 ROQUTE : SR 3
CALL ORDER . 381 CONTRACT ID : M -25068-A COUNTI ES : RUSH
LETTI NG DATE : 08/15/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1817574 | (2) 35-1549010 | (3) 35-1991044
| YARDBERRY LANDSCAPE | MCALI STER EXCAVATI NG CO | JOHNSON COVPANY, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON TOTALS | $ 125, 175. 88| $ 129, 419.21] $ 138, 294. 09
------------------------------------------ e m o m m e e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeeaaeao
CONTRACT TOTALS | $ 125, 175. 88| $ 129, 419. 21| $ 138, 294. 09




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/21/00
PACGE : 381 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 137, 349. 13 ROQUTE : SR 3
CALL ORDER . 381 CONTRACT ID : M -25068-A COUNTI ES : RUSH
LETTI NG DATE : 08/15/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1357381 | (5) 35-1609544 | (6) 35-1954982
| O MARA, DAVE CONTRACTOR | SCHUTT- LOOKABI LL CO | T C | NCORPORATED
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 SMALL STRUCTURE REPAI R AND EXTENSI ON

[
0001 105-06845 LUWP| 5000. 00000 5000. 00| 100. 00000 100. 00| 3289. 00000 3289. 00

CONSTRUCTI ON ENGI NEERI NG | | |

0002 110- 01001 LUMP| 7000. 00000 7000. 00| 7600. 00000 7600. 00| 5678. 00000 5678. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0003 202-51328 LUWP| 6900. 00000 6900.00]  19567. 00000 19567. 00| 6750. 00000 6750. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |
STR NO 1 | [ |

0004 202-51328 LUMP| 6900. 00000 6900.00]  19567. 00000 19567. 00| 6425. 00000 6425. 00
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 2 | [ |

0005 203- 02000 50.000 n8 | 28. 00000 1400. 00| 20. 00000 1000. 00| 12. 35000 617. 50
EXCAVATI ON,  COMMON | | |

0006 203- 02070 550.000 n8 | 35. 00000 19250. 00| 12. 00000 6600. 00| 13. 80000 7590. 00
BORROW | | |

0007 303- 94433 125.000 n8 | 32. 00000 4000. 00| 45. 00000 5625. 00| 50. 25000 6281. 25
AGGREGATE, 12 | | |

0008 305- 06082 10.000 My | 275. 00000 2750. 00| 86. 25000 862. 50| 651. 30000 6513. 00
HVA PATCHI NG FOR ASPHALT PAVEMVENT | | |

0009 601- 02636 45.720 m | 50. 00000 2286. 00| 57. 50000 2628. 90| 65. 80000 3008. 38
GUARDRAI L, W BEAM NESTED | | |

0010 601- 06037 8.000 EACH 600. 00000 4800. 00| 690. 00000 5520. 00| 789. 50000 6316. 00
GUARDRAI L END TREATMENT, | | | |

0011 601- 99105 243.840 m | 33. 35000 8132. 06| 38. 35000 9351. 26| 43. 90000 10704. 58
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |

0012 616- 02320 98.300 n2 | 2.00000 196. 60| 3. 00000 294. 90| 20. 25000 1990. 58
GEOTEXTI LES | | |

0013 616- 06405 40.700 My | 31. 00000 1261. 70| 60. 00000 2442. 00| 39. 40000 1603. 58
Rl PRAP, REVETMENT | | |

0014 621- 06559 4150.000 n2 | 0. 43000 1784. 50| 0. 50000 2075. 00| 0. 60000 2490. 00
MULCHED SEEDI NG, R | | |

0015 621- 06570 54.600 n8 | 48. 00000 2620. 80| 40. 00000 2184. 00| 53. 50000 2921. 10
TOP SO L | | |

0016 702-51015 23.600 n8 | 535. 00000 12626. 00| 393. 00000 9274. 80| 458. 00000 10808. 80
CONCRETE, B, FOOTI NGS | | |

0017 703-51030 8124.600 kg | 1. 00000 8124. 60| 2. 20000 17874. 12 2.30000 18686. 58
REI NFORCI NG STEEL | |

0018 703- 51032 2590.500 kg | 2. 50000 6476. 25| 2. 35000 6087. 68| 2. 70000 6994. 35
REI NFORCI NG STEEL, EPOXY COATED | |

0019 715- 05209 10.000 m | 135. 00000 1350. 00| 94. 00000 940. 00| 103. 00000 1030. 00

PIPE, TYPE 4, Cl RCULAR 450 mm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/21/00
PAGE : 381 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 137, 349. 13 ROQUTE : SR 3
CALL ORDER . 381 CONTRACT ID : M -25068-A COUNTI ES : RUSH
LETTI NG DATE : 08/15/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1357381 | (5) 35-1609544 | (6) 35-1954982
| O MARA, DAVE CONTRACTOR | SCHUTT- LOOKABI LL CO | T C | NCORPORATED
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0020 715-44240 41.700 n8 | 610. 00000 25437. 00| 570. 00000 23769. 00| 828. 00000 34527. 60
CONCRETE, A, STRUCTURES | | |
0021 801-04308 5.000 EACH 185. 00000 925. 00| 84. 00000 420. 00| 243. 50000 1217.50
ROAD CLOSURE SI GN ASSEMBLY | | [
0022 801- 06605 16. 000 EACH 59. 00000 944. 00| 55. 00000 880. 00| 78. 00000 1248. 00
BARRI CADE, |11A | | [
0023 801- 06606 8.000 EACH 82. 00000 656. 00| 60. 00000 480. 00| 108. 00000 864. 00
BARRI CADE, |11B | | [
0024 801- 06625 39.000 EACH 69. 00000 2691. 00| 86. 25000 3363. 75| 91. 00000 3549. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0025 801- 06640 30. 000 EACH 79. 00000 2370. 00| 57. 50000 1725. 00| 105. 00000 3150. 00
CONSTRUCTI ON SI GN, A | | [
0026 801-06775 LUWP| 6000. 00000 6000. 00| 1000. 00000 1000. 00| 4156. 00000 4156. 00
MAI NTAI NI NG TRAFFI C | | |
0027 804-06770 16. 000 EACH 20. 00000 320. 00| 23. 00000 368. 00| 27. 00000 432.00
DELI NEATOR PCST | | [
0028 808-06712 38.000 m | 1. 80000 68. 40| 1. 40000 53. 20| 2. 40000 91. 20
LINE, PAINT, BROKEN, YELLON 100 mm [ | [
0029 808-06713 300.000 m | 1. 80000 540. 00| 1. 40000 420. 00| 2. 40000 720. 00
LINE, PAINT, SOLID, WH TE, 100 mm | | [
0030 808-06714 75.000 m | 1. 80000 135. 00| 1. 40000 105. 00| 2. 40000 180. 00
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0031 621-01004 1.000 EACH 400. 00000 400. 00| 460. 00000 460. 00| 550. 00000 550. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
SECTI ON TOTALS | $ 143, 344. 91| $ 152, 638. 11| $ 160, 383. 00
__________________________________________________________________________________________________ U,
CONTRACT TOTALS | $ 143, 344. 91| $ 152, 638. 11| $ 160, 383. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/21/00
PAGE : 381 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 137, 349. 13 ROQUTE : SR 3
CALL ORDER . 381 CONTRACT ID : M -25068-A COUNTI ES : RUSH
LETTI NG DATE : 08/15/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1128289 | (8) 35-1917625 [
| BEATY CONSTRUCTI ON, | NC. | M LESTONE OONTRACTCRS, L.P. |
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001 SMALL STRUCTURE REPAI R AND EXTENSI ON
[ I |
0001 105-06845 LUWP| 4000. 00000 4000. 00| 2000. 00000 2000. 00|
CONSTRUCTI ON ENG NEERI NG | | [
0002 110-01001 LUWP| 8600. 00000 8600. 00| 10800. 00000 10800. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202-51328 LUWP| 12000. 00000 12000. 00| 15800. 00000 15800. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 1 | | |
0004 202-51328 LUWP| 13607. 00000 13607. 00| 15800. 00000 15800. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 2 | [ [
0005 203- 02000 50.000 n8 | 50. 00000 2500. 00| 50. 00000 2500. 00|
EXCAVATI ON, COVVON | | |
0006 203- 02070 550.000 nB8 | 22. 00000 12100. 00| 25. 00000 13750. 00|
BORROW | | |
0007 303- 94433 125.000 nB8 | 77.00000 9625. 00| 70. 00000 8750. 00|
AGCREGATE, 12 | | [
0008 305- 06082 10.000 My | 300. 00000 3000. 00| 75. 00000 750. 00|
HVA PATCHI NG FOR ASPHALT PAVEMENT | | |
0009 601- 02636 45.720 m | 50. 00000 2286. 00| 53. 00000 2423. 16|
GUARDRAI L, W BEAM NESTED | | [
0010 601-06037 8.000 EACH 600. 00000 4800. 00| 630. 00000 5040. 00|
GUARDRAI L END TREATMENT, | | | [
0011 601-99105 243.840 m | 33. 35000 8132. 06| 35. 00000 8534. 40|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0012 616- 02320 98.300 n2 | 5. 00000 491. 50| 3. 00000 294. 90|
GEOTEXTI LES | | |
0013 616- 06405 40.700 My | 34. 00000 1383. 80| 50. 00000 2035. 00|
R PRAP, REVETMENT | | [
0014 621- 06559 4150. 000 nR2 | 0. 50000 2075. 00| 0. 42000 1743. 00|
MULCHED SEEDI NG R | | [
0015 621- 06570 54.600 nmB8 | 30. 00000 1638. 00| 30. 00000 1638. 00|
TOP SO L [ [ [
0016 702-51015 23.600 nB | 560. 00000 13216. 00| 1000. 00000 23600. 00|
CONCRETE, B, FOOTI NGS | | [
0017 703-51030 8124.600 kg | 1. 25000 10155. 75| 1. 76000 14299. 30|
REI NFORCI NG STEEL | | |
0018 703-51032 2590.500 kg | 1. 75000 4533. 38| 2. 00000 5181. 00|
REI NFORCI NG STEEL, EPOXY CQATED | | |
0019 715-05209 10.000 m | 130. 00000 1300. 00| 60. 00000 600. 00|

PIPE, TYPE 4, O ROULAR 450 mm [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/21/00
PAGE : 381 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 137, 349. 13 ROQUTE : SR 3
CALL ORDER . 381 CONTRACT ID : M -25068-A COUNTI ES : RUSH
LETTI NG DATE : 08/15/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1128289 | (8) 35-1917625 [
| BEATY CONSTRUCTI ON, | NC. | M LESTONE OONTRACTCRS, L.P. |
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0020 715-44240 41.700 nB8 | 1000. 00000 41700. 00| 1600. 00000 66720. 00|
CONCRETE, A, STRUCTURES | | |
0021 801- 04308 5.000 EACH 80. 00000 400. 00| 76. 00000 380. 00|
ROAD CLOSURE SI GN ASSEMBLY | | [
0022 801- 06605 16. 000 EACH 55. 00000 880. 00| 50. 00000 800. 00|
BARRI CADE, |11A | | [
0023 801- 06606 8.000 EACH 55. 00000 440. 00| 54. 00000 432. 00|
BARRI CADE, 111B | | [
0024 801- 06625 39.000 EACH 85. 00000 3315. 00| 79. 00000 3081. 00|
DETOUR ROUTE MARKER ASSEMBLY | | [
0025 801- 06640 30. 000 EACH 55. 00000 1650. 00| 52. 00000 1560. 00|
CONSTRUCTI ON SI GN, A | | [
0026 801-06775 LUWP| 7000. 00000 7000. 00| 1949. 47000 1949. 47|
MAI NTAI NI NG TRAFFI C | | [
0027 804-06770 16. 000 EACH 20. 00000 320. 00| 21. 00000 336. 00|
DELI NEATOR PCST | | [
0028 808-06712 38.000 m | 1. 30000 49. 40| 1. 29000 49. 02|
LINE, PAINT, BROKEN, YELLON 100 mm | [ [
0029 808-06713 300.000 m | 1. 30000 390. 00| 1. 29000 387. 00|
LINE, PAINT, SOLID, WH TE, 100 mm | | [
0030 808-06714 75.000 m | 1. 30000 97. 50| 1. 29000 96. 75|
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0031 621-01004 1.000 EACH 450. 00000 450. 00| 370. 00000 370. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
SECTI ON TOTALS | $ 172, 135. 39| $ 211, 700. 00|
__________________________________________________________________________________________________ U,
CONTRACT TOTALS | $ 172, 135. 39| $ 211, 700. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/21/00
PAGE : 401 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 369, 400. 00 RQUTE : 65
CALL ORDER . 401 CONTRACT ID: M-25193-A COUNTI ES : JASPER NEWION
LETTI NG DATE : 08/15/00 10:00 AM DI STRI CT . LAPORTE DI STRICT LAKE
CONTRACT TI ME : 45 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 0657224
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 36-2668547 HARTMAN, KENNETH R, |NC. $ 246, 470.00 100. 0000%
2 35-1139301 E & B PAVING |NC $  422,771.59 171. 5306%
3 25-1370389 SWANK ASSOCI ATED CO $ 560, 000. 00 227.2081%
| (1) 36-2668547 | (2) 35-1139301 | (3) 25-1370389
| HARTMAN, KENNETH R, INC. |E & B PAVING | NC. | SWANK ASSOCI ATED CO
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTION 0001  CRACKS, TRANSVERSE AND LONG TUDI NAL, ROUT, CLEAN, AND SEAL
I I I
0001 105- 06790 3.000 MS | 3000. 00000 9000. 00| 2375. 27000 7125. 81| 5000. 00000 15000. 00
FI ELD OFFI CE, 300 SFT | | |
0002 110- 01001 LUMP| 5000. 00000 5000.00]  21138. 58000 21138.58|  50000. 00000 50000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 305- 03375 170000. 000 LFT | 0. 48000 81600. 00| 0. 99000 168300. 00| 0. 90000 153000. 00
CRACKS, TRANSVERSE, ROUT, CLEAN, AND | | |
SEAL I I I
0004 305- 06826 285000. 000 LFT | 0. 48000 136800. 00| 0. 63000 179550. 00| 0. 90000 256500. 00
CRACKS, LONG TUDINAL, ROUT, CLEAN AND | | |
SEAL I I I
0005 801- 06640 70.000 EACH 69. 00000 4830. 00| 51. 00000 3570. 00| 150. 00000 10500. 00
CONSTRUCTI ON SIGN, A | | |
0006 801- 06775 LUMP| 9240. 00000 9240.00]  43087. 20000 43087.20|  75000. 00000 75000. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 246, 470. 00| $  422,771.59| $ 560, 000.00
------------------------------------------ o e o e e e e e e e e e e e e e e e e e e e e e e e e e e e memeeeeeoan

CONTRACT TOTALS [ $ 246, 470. 00| $ 422, 771. 59| $ 560, 000. 00







